



KAROO HOOGLAND MUNICIPALITY - NC066

BID/ TENDER AWARDS DURING JULY - 8 SEPT 2021

ADJUDICATION COMMITTEE DATE	CONTRACT NO	CONTRACT NAME	B-BBEE CONTRIBUTION LEVEL	AMOUNT	PERIOD	CONTRACTOR	AWARDED DATE	APPOINTED DATE	DAYS FROM ADVERTISE TO AWARD
6/8/2021	KHM T001/04/2021 :	WILLISTON INTERNAL WATER NETWORK UPGRADES – PHASE 1	1	R 11,490,650.59	25 WEEKS	JvZ Construction (Pty) Ltd	06.09.2021	07.09.2021	See Below
Date of Specifications Committee	Date Advertised	Date Tender Closed	Date of First Award - before appeal	Date of Final Award	Amount of Days from Tender Closed until First Award - before appeal	Amount of Days from Tender Closed to Award	More than 90 Days : Reason		
03./23/2021	3/24/2021	4/30/2021	6/1/2021	9/6/2021	32	129	An Appeal was received June 2021 Mediators Report Received July 2021 Referred back to BEC and BAC and input from Prov Treasury Final BAC 06.08.2021 **Tender Validity extended ** Appeal was addressed according to Specifications of Tender		

TENDERS/BIDS ADVERTISED DURING AUG 2021

SPECIFICATIONS COMMITTEE DATE	BID NR	CONTRACT NAME/ BID NAME	ADVERTISED DATED	ADVERTISE MEDIUMS	CLOSING DATE	
11.08.2021	KHM T 001/05/2021	PROVISION AND ADMINISTRATION OF SHORT TERM INSURANCE FOR KAROO HOOGLAND MUNICIPALITY FOR A PERIOD OF TWO YEARS AND NINE MONTHS (TOTAL OF 33 MONTHS)	13.08.2021	MUNICIPAL WEBSITE, E-TENDER WEBSITE, NOTICE BOARDS	02.09.2021 12H00	